
TFC Contract No. 18-044-000 
Atkins North America, Inc. 

Assignment No. 2 
Project No. 16-037-6086 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
ATKINS NORTH AMERICA, INC. 

TFC CONTRACT NO. 18-044-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Atkins North America, Inc., located at 11801 Domain 
Boulevard, Suite 500, Austin, Texas 78758 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Patty" or collectively as "Parties"), to be subject to the 
terms and conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing fire protection and engineering services at the 
request of the Department of State Health Services. Services shall include, but are not limited to 
a Fire and Life Safety Assessment and Report to assess how emergency systems should operate 
by current codes and assure that the systems are property functioning at the Dr. Bob Glaze 
Laboratory (DBGL) building located at 1100 49th Street, Austin, Texas (hereinafter referred to as 
the "Project"), as further depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 Proposal 
dated Februaiy 12, 2020, attached hereto and incorporated herein for all purposes and consisting 
of seventeen (17) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than March 31, 2021, unless te1minated earlier as provided in Section 3 .2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Te1ms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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TFC Contract No. 18-044-000 
Atkins North America, Inc. 

Assignment No. 2 
Project No. 16-037-6086 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of One Hundred Seventy-Three Thousand Seven Hundred Fifty-Five and 80/100 
Dollars ($173,755.80). No more frequently than once per month, PSP shall submit a Pay 
Application to TFC for services performed and reasonable and necessary costs and expenses 
incuned through the last day of the previous month. Any reimbursable expenses, if allowed, 
shall be in accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refened to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their perfo1mance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-044-000 
Atkins North America, Inc. 

Assignment No. 2 
Project No. 16-037-6086 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment. Unless othe1wise expressly authorized by the te1ms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Paiiies hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION ATKINS NORTH AMERICA, INC. 

By: ___________ _ By: ___________ ~ 

Mike Novak Dale Austin 

Executive Director National Architecture Director 

Date of execution: Date of execution: ------- ----------

GC 

Dir 

DED 
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EXIITBIT A-2 

TFC Contract No. 18-044-000 
Atkins North America, Inc. 

Assignment No. 2 
Project No. 16-037-6086 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED DECEMBER 12, 2019 
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TFC Contract No. 18-044-000 

ATKINS 
February 12, 2020 

Kevin Sandberg 
1711 San Jacinto 
Austin, Texas 78701 

Re: TFC Contract: 18-044-000 
Indefinite Delivery Indefinite Quantity (IDIQ) 

Exhibit A-2 

Task Order 2: Life Safety Assessment and Report at DBGL 
Fee Proposal (Revised) 

Mr. Sandberg, 

Assignment No. 2 

Atkins North America, Inc. 
11801 Domain Boulevard, Suite 450 and 500 
Austin, Texas 78758 

Telephone: +1.512.327.6840 
Fax: +1 .51 2.327.2453 

www.atkinsglobal.com/northamerica 

Atkins· is currently contracted to provide prime professional services for implementation of 
Deferred Maintenance items at the Dr. Bob Glaze Laboratory Building (DBGL) Austin, Texas. 
Discoveries resulting from the mechanical work, electrical work, and the installation of a new 
Fire Alarm Control Panel have created concern that the original life safety mechanical design for 
the seven-story building (exhaust controls, stairwell pressurization, damper location, damper 
actuation, etc.) may not have been fully implemented and is certainly not functioning optimally. 

As initially discussed in our meeting of Tuesday, June 18, 2019, TFC desires to produce a 
functional assessment of the life safety systems at the DBGL Building . 

This comprehensive evaluation requires specialized expertise outside of the capabilities of the 
current architectural and MEP team. To this end, Atkins is proposing to retain the firm Fire 
Protection Consulting Group (FPCG) LLC to perform the majority of the assessment as a sub­
consultant. Their detailed proposal to Atkins, dated November 21 ,2019, is attached. (FPCG 
proposal has been revised from the original proposal of September 26, 2019 to reflect revised 
scope as discussed on October 16, 2019). 

Our proposal also includes effort from IDIQ team MEP sub consultant H2MG to assist FPCG in 
their assessment, and to prepare a Sequence of Operations for the fire alarm control panel to 
fully implement the final life safety design. Their proposal dated December 4, 2019 is attached. 

Atkins will facilitate production, document team meetings, and provide quality control purview 
from our senior mechanical and fire protection engineers, in addition to administering the work. 

In offering this proposal , Atkins is relying entirely on TFC's evaluation that the scope of work as 
proposed by FPCG will meet the goals desired by TFC. This proposal does not include a 
calendar-based schedule. 

Compensation 

We propose to provide the above listed services for a lump sum fee of$ 173,755.80. 
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TFC Contract No. 18-044-000 

J\TKINS 

Fee Breakdown 

FPCG lump sum 
H2MG lump sum 

Atkins labor 
Sr. Architect IV 
Sr. Architect II 
Sr. Mechanical Engineer IV 
Sr. Fire Protection Engineer 
Administrative Asst. 
Project Manager 
Project Director 

Total 

Exhibit A-2 

74 hours@$ 194.14 
54 hours@$ 137.92 
40 hours@$ 215.00 
36 hours@$ 194.14 
19 hours@$ 89.12 
60 hours @ $ 178.20 

3 hours@$ 217.48 

Assignment No. 2 

Atkins North America, Inc. 
11801 Domain Boulevard, Suite 450 and 500 
Austin, Texas 78758 

Telephone: +1.512.327.6840 
Fax: +1 .512.327.2453 

www.atkinsglobal.com/northamerica 

$ 93,115.00 
$ 30,200.00 

$ 14,366.36 
$ 7,447.68 
$ 8,600.00 
$ 6,989.04 
$ 1,693.28 
$ 10,692.00 
$ 652.44 

$ 173, 755.80 

We hope that you find our proposal acceptable. We look forward to continuing this project and 
our successful relationship. 

Sincerely, 

JJJ~ 
.Dale Austin, AIA, CDT 
Group Manager 

512 372 1243 

Encl: FPCG proposal dated November 21, 2019 
H2MG Proposal dated December 4, 2019 
Atkins cost breakdown dated February 12, 2020 
Scope of Work per the perspective of Laboratory Services presented June 18, 2019 

Copy: Steve Moller 

DocuSign Envelope ID: 0815C019-C7A9-4127-B562-CF57015A53D3



TFC Contract No. 18-044-000 Exhibit A-2 

•)) /\TKINS 
SNC • LAVALIN Member of the SNC-Lavalin Group 

[ - Task ID 

01000 

02000 

03000 

04000 

Cost Proposal - By Task 

Life Safety Assessment 

Texas Faci lit ies Commission 

IDIQ Task Order 2 

Description 

Internal Project Administration 

M eetings 

Production 

Quality Control 

Total Extended Price 

Submittal Date: Feb-10-2020 

________ -_Pr_ice J 
10,448.44 

7,377.32 

134,137.92 

21,792. 12 

$173,755.80] 

Assignment No. 2 
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TFC Contract No. 18-044-000 

Task# Description 

01000 Internal Project Administration 

02000 Meetings 

03000 Production 

04000 Quality Control 

c 
[ 

Total 
=--====-== 

ExhibitA-2 

•)) ATKINS 
SNC • LAVALIN Member of the SNC·lavalin Group 

Cost Proposal - By Task and Cost Type 

Life Safety Assessme nt 
Texas Facilities Commission 

IDIQ Task Order 2 

Labor 
Subcontract & 

Equipment 
Consultants ----

10,448.44 

7,377.32 

10,822.92 123,315.00 

21,792.12 

50,440.80 123,315.00 

Travel OD Cs 

Total Extended Price 

Assignment No. 2 

Submittal Date: 

Award/Fixed 
Fee ----

Feb-10-2020 

TotalPr~el 
10,448.44 

7,377.32 

134,137.92 

21,792.12 

113,755.so I 

DocuSign Envelope ID: 0815C019-C7A9-4127-B562-CF57015A53D3



TFC Contract No. 18-044-000 Exhibit A-2 

•)) ATKINS 
SNC • LAVALIN Member of the SNC-Lavalin Group 

Cost Proposal - Detail 

Life Sa fety Assessment 

Texas Faci lit ies Commission 

IDI Q Task Order 2 

Submittal Date: 

Task# Resource 

Category 

Description O/H 
Pool 

Rate Unit 

01000 Internal Project ~ministration 

Labor 

Labor Total 

Sr Project Director 

Project Manager 

Sr Architect II 

Mechanical Senior Engineer IV 

Sr Project Assistant 

Home 

Home 

Home 

Home 

Home 

217.48 Hr 

178.20 Hr 

137.92 Hr 

215.00 Hr 

89.12 Hr 

[ 01000 
---- ---------------

Internal Project Administrati~ Tot_a_I _____ _ 

[ 02000 Meetings 

Labor 

Labor Total 

02000 Meetings Total 

03000 Production 

Labor 

Labor Total 

Sr Architect IV 

Project Manager 

Sr Architect IV 

Sr Architect 11 

Subcontract & Consultants 

FPCG 

H2MG 

Subcontract and Expenses Total 

Home 

Home 

Home 

Home 

l 03000 Production Total 
------------ -

194.14 Hr 

178.20 Hr 

194.14 Hr 

137.92 Hr 

1.0 

1.0 

Assignment No. 2 

38.0 

38 

12.0 

22 .0 

32.0 

66 

93,115.0 

30,200.0 

7,377.32 

7,377.32 

7,377.32 1 

2,138.40 

4,271.08 

4,413.44 

10,822.92 

123,315.00 

93,115.00 

30,200.00 

123,315.00 

134,137 .92 J 
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TFC Contract No. 18-044-000 ExhibitA-2 

Task# Resource 

Category 

[ ~4000 Quality Control 

Labor 

Labor Total 

•)) ATKINS 
SNC • LAVALIN Member of the SNC-Lavalin Group 

Cost Proposal - Detail 

Life Sa fety Assessment 

Texas Facili t ies Commiss ion 

JDI Q Task Ord er 2 

Submittal Date: 

Description O/H 
Pool 

Rate Unit 

Project Manager 

Sr Architect IV 

Sr Architect II 

Mechanical Senior Engineer IV 

Fire Protection Senior Engineer IV 

Home 

Home 

Home 

Home 

Home 

178.20 Hr 

194.14 Hr 

137.92 Hr 

215.00 Hr 

194.14 Hr 

[ 04000 Quality Control Total 

Assignment No. 2 

Feb-10-2020 

Qtty Extended Price l 

12.0 2,138.40 

14.0 2,717 .96 

16.0 2,206.72 

36.0 7,740 .00 

36.0 6,989.04 

114 21,792.12 

21,792.ll] 

l _ _ Total Extended Price ----------------====~~-173,755.801 
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TFC Contract No. 18-044-000 

339 Sandalwood Lane 
San Antonio, Texas 78216 

November 21, 2019 

Fire Protection Consulting Group, LLC 

Assignment No. 2 

WWW .FIREpcg.com 
Main Office +1 210.858.2389 

Mr. Stephen Moller, AIA 
Atkins Group 

Via e-mail: Stephen.Moller(ciJ,atkinsglobal.com 

11801 Domain Blvd., Suite 500 
Austin, Texas 78758 

RE: Proposal for Fire Protection Engineering 
TFC 10 HHSC Building Assessment 
Dr. Bob Glaze Laboratory 
4900 Lamar Blvd. 
Austin, Texas 78751 

Dear Mr. Sandberg: 

Fire Protection Consulting Group, LLC (FPCG) is pleased to offer our services for this project to Texas 
Facilities Commission (Client). It is understood that the project involves the analysis of the existing 
stairwells and lab rooms in the above noted building which is currently undergoing a mechanical renovation 
project. It is understood that this is a seven-story lab building of 180,000 square feet and which was 
designed in 1998 and opened in 2003 . 

It is also understood that the following issues were identified during the current mechanical renovation 
project: 

• Laboratory fume hoods remain on during emergencies which result in excessive door pull forces 
in the means of egress. 

• There is insufficient existing documentation as to the operation and functionality of the two stair 
pressurization systems. 

• A new fire alarm system (panel) was recently installed with the intent to remove the smoke control 
functions (stair pressurization) from the BAS and integrate such with the FACP. Recent tests 
indicate functionality issues exist between the new F ACP and the stair pressurization systems and 
mechanical systems (damper I fans). 

It is further understood that the building is fully occupied and functional and any physical testing would 
need to occur after hours or during weekends, and on select days. General observation surveys can occur 
during occupied hours. FPCG staff working within the building will be badged through the TFC process 
or escorted by badged personnel. 

SCOPE OF WORK 

Life Safety Assessment: 

• FPCG will review the available construction documents in order to identify if the required fire or 
smoke rated wall locations noted on the plans under the original code provisions. If none are 
provided, FPCG will develop life-safety plans identifying where rated walls are required per the 
existing building provisions of NFPA 101. The life safety plans will include the locations of fire 
and smoke barrier walls (required for smoke compaitments) and smoke paitition walls (required 
for corridors), but will not include an evaluation of the existing means of egress in order to identify 
required exit stairs, horizontal exits, exit passageways, etc. This effort will result in one report of 
our findings and 8 full-size Life-Safety drawings (7 stories and the roof). 

• Assessment of conditions of the readily accessible areas of the building and review of as-built 
conditions in accordance with 2015 Life Safety Code (as applied to existing buildings) related to 

©2019 Fire Protection Consulting Group, LLC TX PE Firm No. F-15865 
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TFC Contract No. 18-044-000 
November 21, 2019 

Proposal for Fire Protection Engineering 

Exhibit A-2 

TFC 10 HHSC Building Assessment, Dr. Bob Glaze Laboratory 
4900 Lamar Blvd. 
Austin, Texas 78751 

Assignment No. 2 
Page 2of10 

the stair pressurization systems, fire alarm system, fire sprinkler I standpipe system, and means of 
egress (egress width, occupant load, travel distance, dead end corridors, door swing and locking 
mechanisms) and fire/smoke resistance rated walls/horizontal assemblies associated with 
occupancy separations, corridors, shafts, stair enclosures, elevator hoistways and fire/smoke 
compattmentalization related to the smoke control systems. This scope does not include testing, 
operation or functionality of any system. Where minor floor plan changes are discovered compared 
to the electronic files provided to FPCG, the plans will be updated as part of the Life-Safety 
Drawings noted above. This scope does not include major or complete re-drawing of floor plans. 
Should significant changes be noted in the field, FPCG will notify the Client for determining the 
best path forward. 

• The deliverable for this scope of work will be one draft and one final repmt of findings and 
recommendations to include: 

o Basis of survey 

o Building description (construction date, area, type of construction (NFPA), stories, 
occupancy, use, corridors, level of exit discharge) 

o Fire protection and life safety systems (sprinklers, smoke detection, smoke alarms, 
extinguishers, means of egress as noted above, smoke control, standpipes, elevators) 

o Identification of deficiencies and basis of finding (code reference) 

o Conditions that do not meet the standards for existing buildings. 

o Conditions that may not meet the standards for new construction that were applicable at 
time of construction 

o Recommended corrective action including priority ranking and Opinion of Probable Cost 
for each recommendation 

o Photo-documentation of findings and conditions, as necessary 

• FPCG has included up to four meetings in Austin, Texas as patt of this scope of work. 

o Project kickoff, initial conditions review 

o Interim meeting to discuss significant findings 

o Follow-up meeting (if needed) 

o Final presentation of repmt and findings 

• This scope of work includes seven (7) days on-site to observe existing conditions. 

Fire Sprinkler I Fire Pump I Standpipe Review and Inspection Services: 

• Not included in this proposal (except as related to the stair pressurization systems and life safety 
assessment noted herein). 

Smoke Control Analysis: 

• FPCG will provide the smoke control design criteria at the time the building was constructed. 
FPCG understands that the building may have gone through some minor remodels over the years 
to present date and will analyze the information provided as it pertains to the smoke control system. 

• This scope of work includes two days on-site to verify the information provided. 

• This scope of work includes review of the Laboratory Fume Hood conditions and operation as it 
relates to means of egress, to include fire damper I smoke damper I fire-smoke damper review of 
smoke compartments and shafts. 

©2019 Fire Protection Consulting Group, LLC TX PE Firm No. F-15865 
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TFC Contract No. 18-044-000 
November 21, 2019 

Proposal for Fire Protection Engineering 

ExhibitA-2 

TFC 10 HHSC Building Assessment, Dr. Bob Glaze Laboratory 
4900 Lamar Blvd. 
Austin, Texas 78751 

Assignment No. 2 
Page 3of10 

• FPCG requests the current fire alarm program be downloaded and provided for review as part of 
this scope of work. The panel download should be performed by the Owner's qualified technician 
or by the licensed fire alarm company currently contracted for maintenance on the facility or 
holding warranty on the fire alarm panel. 

Baseline Testing Services: 

• In order to establish a baseline of the existing conditions and functionality of the existing smoke 
control systems, FPCG will witness a Testing and Balance Company (TAB) measure and record 
differential pressures from the existing Pressurized Stairwells to the corridor/ vestibules at each 
applicable level and airflow volumes at each injection point to the pressurized stairs. 

• FPCG will witness TAB measure and record door opening forces and verify doors latch at each 
Pressurized Stairwell to the corridor at each applicable level. 

• FPCG will examine documentation provided by TAB of all smoke control associated fans for 
correct rotation; measure and record capacity, voltage, amperage and revolutions per minute (RPM) 
and belt tensions. 

• FPCG will witness and assist in the Functional Testing of Smoke Control Systems and Fire Alarm 
System with Client's TAB and Fire Alarm sub-contractor in both automatic and manual mode 
(Firefighter' s Override mode), as they relate to the stair pressurization systems only. This includes 
verification of proper operation, sequence and response time of all fans, dampers, louvers, doors, 
etc. that function as part of the Smoke Control System. Functional Performance Testing results 
will be recorded and compiled into the Special Inspections Rep011 and signed/sealed by a licensed 
Fire Protection Engineer. 

• Full functional testing of the existing fire alann system is included in this scope of work. 
Audibility, intelligibility, and witnessing of other required system testing performed by the 
Owner's fire alarm contractor will be documented and any deficiencies noted in the final report. 

• The deliverables for this scope of work are: 

o One test plan for use by the Owner's selected TAB contractor 

o One test plan for use by the Owner's selected Fire Alarm contractor 

o One preliminary and one final report following all testing to include recommendations and 
opinion of cost for each recommendation. 

o One .xis spreadsheet Deficiency List with priority code and Opinion of Probable Cost using 
TFC standard format. 

• This scope of work includes twelve (12) days on-site to witness the above testing. FPCG 
understands that testing will be performed on weekends or after-hours on select days only. 

• Plans and specifications for required system modifications are not included in this scope of work. 
Should revisions to the existing systems be required for code compliance, a separate scope of work 
proposal will be issued once such scope is defined by this evaluation. 

• FPCG has included up to four meetings in Austin, Texas as pm1 of this scope of work. 

o Project kickoff, initial conditions review 

o Interim meeting to discuss significant findings 

o Follow-up meeting (if needed) 

o Final presentation of rep011 and findings. 

©2019 Fire Protection Consulting Group, LLC TX PE Firm No. F-15865 
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TFC Contract No. 18-044-000 
November 21, 2019 

Proposal for Fire Protection Engineering 

ExhibitA-2 

TFC 10 HHSC Building Assessment, Dr. Bob Glaze Laboratory 
4900 Lamar Blvd. 
Austin, Texas 78751 

Smoke Control Design Rational Analysis: 

Assignment No. 2 
Page 4of10 

• FPCG will prepare a Design Rational Analysis Report for compliance with the adopted codes and 
standards. This repmi is intended to enhance and document the design in the manner required for 
compliance with the applicable regulations as well as to provide calculations that identify the 
required pressurization air for each system. FPCG will prepare this repmi based upon the 
infmmation provided by the Client. Systems included in this scope of work includes two stair 
pressurization systems. 

• Computer Modeling: FPCG will utilize CONT AM to model the stairwells. Fan sizing may change 
from the existing based on this information. The DRA will include the CONT AM repmis. 

Client Provided Information: 

• Copies, PDFs preferred, of the Original Mechanical "As-Built", and original Electrical "As-Built" 
to include any renovations since the original design. 

• AutoCAD and REVIT files of the building current floorplans and Fire Alarm "As-Built" from the 
recent renovations and replacement. 

• If available, FPCG will need to be provided with the following for this project: AutoCAD floor 
plans, site plans, reflected ceiling plans, section plans. FPCG will also need the existing design of 
the smoke control system fans, ductwork, controls, fire almm systems, etc., and the complete 
original project specifications in PDF format. 

• Access and escmi familiar with the existing fire protection and life safety systems (stair 
pressurization, fire alarm, mechanical, BAS, etc.). 

• If available, the most current test reports for all fire and life safety systems (smoke control, fire 
alarm, BAS, sprinkler, fire pump, mechanical (dampers), etc.). 

• Hazardous materials inventory statements for each laboratory to include information sufficient to 
classify each lab per NFPA 45. 

FEES 

The fees shown below are based on the information available to FPCG at the time of this proposal and 
consider the expected level of complexity for the sites and facilities. Fees shown below include expenses 
for travel. All repo1is and documents are expected to be delivered in PDF format. Printing of reports or 
plans in hard copy is not included in this the fees below. 

Life Safety Assessment 

Fire Sprinkler I Fire Pump I Standpipe Services 

Smoke Control Analysis 

Baseline Testing Services 

Smoke Control Design Rational Analysis 

Total 

ADDITOINAL SERVICES AND EXCLUSIONS 

$ 26,490.00 

$ NA 

$ 8,250.00 

$ 37,800.00 

$ 20,575.00 

$ 93,115.00 

Should services outside the above scope of work be requested, FPCG will prepare an additional services 
request for said work. Services not specifically identified above are excluded from the scope of this 
proposal. Services expressly excluded are: Attendance at meetings; attendance at site visits, pre-testing or 
AHJ testing; printing, delivery, or permitting of submittal. 

©2019 Fire Protection Consulting Group, LLC TX PE Firm No. F-15865 
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TFC Contract No. 18-044-000 
November 21 , 2019 
Proposal for Fire Protection Engineering 
TFC 10 HHSC Building Assessment 
Dr. Bob Glaze Laborat01y 
4900 Lamar Blvd. 
Austin, Texas 78751 

Exhibit A-2 Assignment No. 2 
Page 5 oflO 

Upon acceptance of these fees and services, FPCG requests a signed copy of this letter be returned to our 
office. Signature below also acknowledges and accepts the terms and conditions included herein. FPCG 
will not commence work prior to receiving written authorization. The fees and services in this agreement 
are valid for a period of thirty (30) days from the issue date. 

FPCG appreciates the opportunity to provide these services for this project. If you have any questions, 
please do not hesitate to contact me by phone at (210) 858-2389 or by e-mail to gilead@firepcg.com . 

Sincerely yours, 

}JJ.uJ ·~ -~ 
Gilead R. Ziemba, P.E., M.Sc. 
Partner & Sr. Fire Protection Engineer 

Client Authorization 
I authorize Fire Protection Consulting Group, LLC to provide these services for the fees shown herein. 

ccontract 
'1 to 'tt 

~~o 

Firm Name 

©2019 Fire Protection Consulting Group, LLC TX PE Firm No. F-15865 
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TFC Contract No. 18-044-000 

Co11s11ltl11g Mec/ia11lcal • 
Electrical • Pl11111bl11g Engineers 

ExhibitA-2 

August 16, 2019 (Revised December 04, 2019) 

Steve Moller, AIA 
Project Manager, Architecture 
ATKINS 
11801 Domain Blvd . Suite 500 
Austin, Texas 78758 

Re: Phase II TFC 10 Buildings Project 

Dear Steve, 

GENERAL 

Assignment No. 2 

8000 W. IH 10, Suite 1002 

San Antonio, Texas 78230-4449 

(210) 298-3379 

HMG will perform engineering services generally described as providing design and 
engineering support for the fire alarm systems at the Austin based Texas Department of 
State Health Services (DSHS) Campus. This proposal is specifically for the Texas 
Department of State Health Services, Dr. Bob Glass Laboratory (DBGL) Building. 

SCOPE 
The following are the goals of the investigation and design: 

1. Provide engineering support to the FPE. 
2. Assist FPE with smoke control discovery. Namely the LEU's not shutting down 

when fire alarm shuts down air handling. 
3. Assist FPE with assistance during the stairwell pressurization discovery and testing 

to provide recommendations on modifications if any. 
4. Assist FPE with the test and balance during stairwell testing. 
5. Provide for ten (10) meetings with TFC, FPCG, Atkins , and DSHS onsite. 
6. Provide a written sequence of operation for the mechanical system during a fire 

event based on FPE's recommendation. 
7. Provide five (5) site visits with reports. 

DELIVERABLES 
We anticipate the sequence of operation will be our only deliverable. 

STAFFING (Major Roles) 

Principal Engineer: William E Harris Jr, P.E. 
I will be the engineer of record for mechanical and plumbing . My role will be to oversee 
ongoing mechanical and plumbing design work and then to review. I will not participate in 
Construction Administration other than to perhaps to answer questions. 
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Electrical Engineer: Ernesto Lopez Del Castillo, Jr., P.E. 
Ernesto will be the engineer of record for electrical. Ernesto's role will be to oversee 
ongoing electrical design work and then to review. He will not participate in Construction 
Administration other than to perhaps to answer questions. 

Project Manager: Thomas Irwin - Project manager 
Tom will be acting as the project manager for this project from beginning to end. Tom will 
be intimately involved in all aspects of the field work, design, attending meetings, reviewing 
pay apps, RFl's, ETC, and finally as built drawings and close out. Tom will also be the lead 
mechanical designer and will report to Bill Harris concerning mechanical design. 

Mechanical Designer: Bret Rinehart - Mechanical Designer 
Bret will contribute to the mechanical design and will participate in CA. 

Electrical Designer: Ted Eikenberry - Senior Electrical Designer 
Ted will contribute to the electrical design and will participate in CA. 

Plumbing Designer: George Bocanegra - Senior Plumbing Designer 
George will be responsible for all plumbing design and will report to Bill Harris concerning 
plumbing design. 

Administrative Assistant: Anissa Anderson - Specification Editor 
Anissa will be the lead specifications editor and will assist the project manager on 
assembling all specifications and any other paperwork required for all deliverable 
packages. 

Sr. CADD Operator: James Patterson - CADD/Revit Manager 
James's role will be to set up the drawings in the beginning oversee and supervise the 
CADD drawings for accuracy, and then producing the documents and sending them out. 
He will participate in CA when required. 

COMPENSATION 
Refer to attached Exhibit 1. 

SUB-CONSULTANTS 
We do not anticipate needing any sub-consultants. 

EXCLUSIONS 
We are excluding the following: 
1. Any architectural design. 
2. Any sub consultants not mentioned in this proposal. 
3. Any civil design. 
4. Any roof design. 
5. Any structural engineering. 
6. Any design or investigation of building fire alarm systems. 
7. Any security design. 
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8. Any HVAC design other than what is defined in the final report of Phase I. 
9. Any lighting design other than what is defined in the final report of Phase I. 
10. Any plumbing design other than what is defined in the final report of Phase I. 
11. Test & balance pre-audit. 
12. Detailed payback analysis. 
13. Detailed cost estimate. 
14. Asbestos abatement studies or planning. 
15. LEED documentation. 
16. Energy modeling. 
17. Printing costs. 

If there are any questions or comments, feel free to give us a call. 

Sincerely, 
H2MG, L 

Willia E. Harris, 
Member 

WEH/ala 

cc: Tom Irwin 
Marc Hobbs 

xc: G:\BUS-DEV - Proposals\202 - Atkins 
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EXHIBIT 1 
DBGL 

FPE Support 

Assignment No. 2 
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August 16, 2019 (Revised December 04, 2019) 

COMPENSATION 
1. We propose to accomplish the tasks as outline in our proposal for a lump sum fee of 

Thirty Thousand Two Hundred Dollars ($30,200.00). 

END 
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Department of 
State Health Services 

Scope of Work per the perspective of Labotatory Services 

How the following definitions are applied/met or not met & what steps are necessary to meet the 

following definitions and/or requirements when It is specific to a code & not a definition. The below are 

examples & not all inclusive of applicable Safety or Building Codes. Complete 

determination/establishment of what ls Technically Infeasible, 101-3.3.285. Completion of a proposed 

design to meet all of the above for submission to the AHJ, 101.3.3226. Completion of 

determination/establishment of a Verification Method for meeting all the above, 101-3.3.296. Complete 

sufficient determination of the above to allow final development of Facility Management and 

Operational Plans by the Laboratory Services Section of the Department of State Health Services, 101-

12.4.1.5.2. A sample of some of the applicable codes or definitions are bulleted below. 

• Establishment of a Design Team for completing a Life Safety Evaluation 101-3.3.166 & 101-

3.3.60 

• Establishment of the types of occupancy applicable to the building design/use/function 101-

3.3.196 various sub-sections which in turn can impact Occupant Characteristics 101-3.3.197 

• Establishment & determination of how to meet 101-3.3.74 

• Establishment & determination of how to meet & manage 101-3.3.80, 3.3.81, 3.3.82, & 3.3.83 

• Establishment of smoke fire barrier separations between fire compartments such as between 

floors 

• Operational design of stairwell pressurization systems 

• Performance testing of stairwell pressurization systems design 

• FAP alarm & shutdown sequence of FAP reported smoke or fire detection 

• If exhaust is used for control of smoke; how does it meet the requirements of NFPA 92 for 

smoke control systems, (see above bullets for smoke fire barrier separations & stairwell 

pressurization)? 

• All Fire & Smoke barriers need to be identified 101-3.3.32.1, 3.3.32.2, 101-3.3.266 

• Identification of all fire smoke compartments 101-3.3.49.1, 3.3.49.2 

• Compliance to definition of High-Rise Building 101-3.3.37.7 
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Atkins North America, Inc. 

Assignment No. 2 
Project No. 16-037-6086 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

TFC Contract No. 18-044-000 
Atkins North America, Inc. 

Assignment No. 2 
Exhibit B-2 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Steve Moller (Name) 
Atkins North America (Company) 
11801 Domain Blvd. #500 Austin Texas 78758 (Address) 
512 739 9755 (Cell#) 
stepfien.moller@atRinsglo6al.com (Email) 

B. Subcontractors: 

1. Gilead Ziemba (Name) 
Fire Protection Consulting Group LLC (Company) 
339 Sandalwood Lane, San Antonio Texas 78216 (Address) 
210 835 8601 (Cell#) 
gilead@firepcg.com (Email) 

2. William E. Harris (Name) 
H2MG LLC (Company) 
8000 IH 10 suite 1002, San Antonio Texas 78230 (Address) 
512 632 2381 (Cell#) 
bharris@hmg-associates.com (Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 ID/Q's 
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